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Addendum #2

The attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced project wil
become part of the contract documents.

e Any bidder who designates a change on the outside of the envelope understands that
any deletions or additions designated, bidder must further indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code
of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as
the Alabama Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable
to all competitively bid contracts with the City of Huntsville. As a condition for the award of a
contract and as a term and condition of the contract with the City of Huntsville, in accordance
with § 31-13-9 (a) of the Alabama Immigration Act, as amended, any business entity or
employer that employs one or more employees shall not knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the
E-Verify program and shall verify every employee that is required to be verified according to the
applicable federal rules and regulations. The business entity or employer shall assure that these
requirements are included in each subcontract in accordance with §31-13-9(c). Failure to
comply with these requirements may result in breach of contract, termination of the contract or
subcontract, and possibly suspension or revocation of business licenses and permits in
accordance with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the
following clause be included in all City of Huntsville contracts that have been competitively bid
and is hereby made a part of this contract:
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“By signing this contract the contracting parties affirm, for the duration of the agreement, that
they will not violate federal immigration law or knowingly employ, hire for employment, or
continue to employ an unauthorized alien within the State of Alabama. Furthermore, a
contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.

* Bidders’ attention is directed to the following new item (#53) in the “Supplement to

General Requirements for Construction of Public Improvements” document as posted on

the COH website for this project:

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through 31-13-30,
commonly referred to as the Alabama Immigration Law, is required for City of Huntsville,
Alabama contracts as a condition of the contract performance. The Contractor shall submit
in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in the bid specifications as
Attachment “H”. The bidder selected for award of the contract may be required to complete
additional forms relating to citizenship or alien status of the bidder and its employees,
including e-verify information, prior to award of a contract.

Attachments: Pre-Bid Minutes
Revised Bid Form
HU Work Order — Water
HU Water Materials List

END OF ADDENDUM #2



MANDATORY PRE-BID MEETING
DATE: Tuesday, April 23, 2013

REDSTONE GATEWAY: Package J — Temporary Visitor Center Relocation

PROJECT # 65-13-SP23

OWNER: City Of Huntsville

PROJECT MANAGER: Brasfield & Gorrie L.L.C.

PROJECT ENGINEER: LBYD Civil and Structural Engineers
INSPECTIONS: Garver, LLC

SURVEYOR: Garver, LLC

GEOTECHNICAL ENGINEER: Building and Earth Sciences

1.

Introduction of all persons present, their roles, chain of command, importance of
submittals, etc. (PM)
HANDOUTS:

a. Phasing Plan

b. Redstone Security Procedures

c. Project Directory

*¥* If you have questions regarding the bid process, please write them down and
hold them until the end of this pre-bid meeting (#16 on agenda). If you have
specific questions related to the project scope, drawings or specs, they need to be
submitted in writing to B&G and will be answered and distributed to all bidders
as an addendum. ***

Project Engineer to give a description of work specific to this bid package. Also
include description of phase 1 packages (including work “by others” that will
have to be coordinated with — List of work “by others” in instructions to bidders)
ADEM issues and brief description of future phase 2 and 3. (PE)

e 24,000/cy of cut/fill and import

Lower existing HU and RSA water line

New power, communications, water, sewer, and storm

New temporary drive and parking lot for temporary visitor center
Demolition of existing Visitor Center and Parking Lot

Project Manager to discuss Schedule of Operations, erosion control plan, disposal
of debris from clearing and grubbing, undercutting and replacement, importance
of soil management, milestone dates and LD’s, importance for control of concrete
and asphalt temperature during hot/cold weather, safety, sinkhole remediation,
other trade scope that could impact your work, etc. (PM)

® 49 days to install utilities and parking lot for Temporary Visitor Center

e 120 days total duration for Package J

¢ Contractor must include in their bid erosion control and traffic control



4. The following is a list of items (but no limited to) that must be submitted per the
bid document requirements that must be submitted by the prime contractor post
award: (PM)

Balanced Schedule of Values (within 2 business days of award)

Site Construction Traffic Control Plan (Prior to Construction Start)

Federal tax form to City (At time of contract award)

Project Schedule that includes coordination with other packages and future

work, time to prepare and approve shop drawings, fabricate and deliver

materials and install / complete scope (within 10 calendar days of award)

e Payment and Performance bond (15 Days after acceptance of, proposal)

o Shop Drawings (Prior to Installation / Placement)

e Lien waivers with pay requests

(In Addition, YOUR first pay estimate will NOT BE PROCESSED UNTIL ALL
REQUIRED DOCUMENTS HAVE BEEN RECEIVED AND APPROVED).

5. Discuss all Permits, testing, surveying (Dig Permit) (PM)
* Dig permit issued by Redstone Arsenal is no longer required on this site
e Testing will by Building & Earth Science a consultant for the Owner
¢ Surveying will be by Garver a consultant for the Owner, however the
Contractor must include layout for their own scope of work off the project
control points

6. Discuss Bid Form details (Attachment “B” + appropriate Proposal Form) (PM)
e Submit 3 original bid proposals with Attachments A - J
¢ The bid form will be revised to include the HU electrical ATC

7. Contractor is required to submit pricing per requirements set forth in bid
documents. Failure to do so shall be cause for rejection of bid. A “balanced”
detailed Schedule of values including quantities and unit prices that total up to bid
Lump Sum to be submitted within two (2) Business Days as basis to establish
additive and deductive changes in scope for this project. (PM)

8. Utility Project Notification — LBYD to give a description of utility
requirements/conflicts. Attached: names and phone numbers of utility contractors
(Pre-Bid attachment “c”) for conflict assistance. Contractor is responsible for
locating all utilities. (PE)

e Reference Project Directory for Utility contact information if needed

9. Discuss Submittal of Shop Drawings, as-built requirements, working drawings,
material submittals, job-mix formulas in accordance with the time limits in the
contract. (PE)

The approval of shop drawings by the Project Manager will cover only the
features of the design and in no case shall this approval be considered to cover
error or omissions in shop details or a check of any dimensions. The Contractor
shall be responsible for the accuracy of the shop drawings, the fabrication of



materials and the fit of all connections; and he shall bear the cost of all extra work
caused by errors in shop drawings or in fabrication, inaccurate workmanship,
misfits of connections or for any changes in fabrication necessary. No work shall
be done on the material before the shop drawings have been approved. Any
material that the Contractor orders prior to the approval shall be at the
Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s a val of shop drawings

—————E——L.___.Lm“p;_g_
unless the change has been previously submitted and approved as a change order
per the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes.
Any acceptance of change by the Owner does not constitute a change to the
contract unless that change has been approved and directed in writing per change
order. Compensation for preparing and furnishing all shop and working drawings
shall be included in the contract unit prices for the various items of work.

10. Project Engineer & Project Manager to discuss plans and specs:

11.

a. A review of the plans should be made with emphasis placed on unusual

construction features and special drawings (PE)

b. Specifications should be discussed with emphasis on time charges, extra work,

materials, etc. (PM)

c. State of Alabama GC License is required for this project. PM™M)

® Building & Earth explained the specifications for earthwork and the base bid
was to pass proof roll and option 1.1 was to install with 98% compaction per
attachment J

e Contract will responsible for any unsuitable materials 1' below the proposed
design elevations

Project Manager to discuss Bid Process and Special Provisions (Instructions to
Bidders). (PM)

1. Each item (attachments) of the contract should be read out and any questions
concerning the method of measurement or payment discussed.

2. Discuss Milestone and Calendar days to complete project. (ask if there any
concern that contract cannot be completed within contract time specified.)

3. Introduction and explanation of any revisions to Supplement to General
Requirements.

e Bidders were advised to pay close attention to the Instructions to Bidders

12. Sequence of Construction and Traffic Control with the contractor made aware of

his/her responsibility to handle traffic safely through the work zone. The
method of payment for traffic control shall be discussed and clearly understood.

(PM)
¢ Bidders must include traffic and pedestrian control



13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the
Engineer. (Dense graded Base is no longer an acceptable means of traffic control
within existing roadway cuts.) (PM)

14. Discuss Redstone Arsenal Security Information for any work “inside” the
Redstone Arsenal Security Fence. Security Badges to be coordinated through
Brasfield and Gorrie and contractors should allow a minimum of 2 weeks for
approval.

o The mass grading scope is outside Redstone Arsenal however if security
badges are requested they be submitted to Brasfield & Gorrie and the
Contactor should allow 2 weeks for approval

15. Successful contractor will be required to sign the following statement, included

as part of the contract: (PM)

E-VERIFY CONDITIONS: As a condition of the contract, pursuant to 8
U.8.C.§1324a, Contractor, must certify that it has not knowingly employed, recruited,
referred for a fee, or contracted with an unauthorized alien, with respect to
employment in the United States. Further, Contractor certifies that it has enrolled in
the designated employment eligibility verification system and will maintain
enrollment throughout the term of this contract.

16. Any Prime Contractors should be given the opportunity to ask questions or
discuss items with which they are concerned. (PM)
e See Q&A section after item 18 below

17. All questions need to be sent in writing to Matt Kelley (COH Project Manager) at
mkelley@brasfieldgorrie.com. All questions / clarifications will be answered by
an addendum. The pre-bid notes and all addenda shall become a part of the
contract documents.

18. Last day for questions concerning this project before the bid will be this Friday,
April 26, 2013 at 10:00 a.m. to Matt Kelley at mkelley(@brasfieldgorrie.com
or fax to Mait Kelley at 205-714-1399. Final Addendum will be issued no later
than Monday, April 29, 2013 at 10:00 a.m.

CONTRACTOR QUESTIONS:

1. Q. What happens if the contractor cannot pass the proof roll 1' below the cut line?
A. If the contractor cannot pass proof roll 1' below the required cut line , then the
contractor will discuss options to be taken with the owner (City of Huntsville) and
the geotechnical engineer (Building and Earth).

2. Q. Hasa study been done on the existing visitor center building for asbestos?
A. Redstone Arsenal said the existing building is seven (7) years old and has
been cleared.



3. Q. Why are unit prices required on a lump sum bid?
A . Unit prices submitted in the balanced schedule of values will be used additive
or deductive change orders after the bid if required.

4. Q. Where is the contractor required to get the necessary borrow material?
A. It is the Contractor's responsibility to find a borrow source however the
imported fill from the borrow source must be tested prior to placing onsite.

5. Q. What the earthwork quantity for this project?
A. Approximately 24,000 yards of fill.

6. Q. What does the ATC cost of $32,253 cover on the water scope? Does it cover
any material cost for the RSA water line?

A. The Water ATC cost of $32,253 listed on the bid form consists of 2 items.
The first item of $31,273 is for the materials required to lower the existing 12" water
line along Rideout Road. See attached HU water work order and material list. The
second item or balance of the Water ATC cost of $980 is for the 1" tap and 1" water
meter for the water service to the Temporary Visitor Center trailer. Please note the
contractor will be responsible for furnishing and installing the 1" pvc water line from
the water meter to the proposed trailer location. Please note the ATC cost does not
cover any work associated with lower the RSA water liner. The Contractor will be
responsible for furnishing and installing all materials required to lower the existing
RSA 12” water line shown on the drawings.

7. Q. Has the bid form been revised to include the Electrical ATC?
A. Yes see attached revised bid form.



ATTACHMENT "B" to PROPOSAL
PROPOSAL FORM

PACKAGE J - Temporary Visitor Center Relocation

REDSTONE GATEWAY
COH PROJECT NO. 65-13-SP23
ITEM DESCRIPTION QTY. UNIT AMOUNT
Mobilization
1 (not to exceed 5% of the total base bid) 1 LS. $
Demolition
2 (to include all labor, materials, supervision, 1 LS $
overhead and profit to complete work as shown —
and outlined in project plans and specifications)
Earthwork, Erosion Control, Storm,
Paving, Utilities, Demobilization, and
3 balance of project: (to include all labor, 1 LS $
materials, supervision, overhead and profit to
complete work as shown and outlined in project
plans and specifications)
Water Aid To Construction:
Contractor to include allowance for materials
. furnished by Huntsville Utilities. (Per Project 1 LS. $32.253.0
Speciications)
Electrical Distribution Infrastructure Aid
To Construction:
5 Contractor to include allowance for materials 1 LS $ 16,273.00
furnished by Huntsville Utilities. (Per Project
Specifications)
Total Allowances
6 | item A (Below) 1 L $
FOR THE TOTAL BASE BID LUMP SUM PRICE OF $
(ITEMS 1 thru 6):
ITEM DESCRIPTION QTY. UNIT AMOUNT
1.1 Additional Requirements for General Mass - LS $
: Grading per Option 1.1 of Attachment J =

ATTACHMENT “A” TO PROPOSAL




ATTACHMENT "B" to PROPOSAL
PROPOSAL FORM

PACKAGE J - Temporary Visitor Center Relocation
REDSTONE GATEWAY
COH PROJECT NO. 65-13-SP23

ALLOWANCES TO BE INCLUDED IN BASE BID TOTAL
(Note: Allowances will be used on an as-needed basis. Upon P

lpon Project Completion, Any Balance will be sublracted from Contract)
ALL VOLUME MEASUREMENTS TO BE "BANK YARDS" - (IN PLACE MEASUREMENT)

ITEM DESCRIPTION

QTY. UNIT UNIT PRICE AMOUNT

Unsuitable Material Below Cut Line

A Undercut and waste off-site and replace with 250 cYy $ $
off-site material for Additive Change Order
Total Allowances for ltem A: $

The Apparent Low Bidder(s) will be required to submit, within Two (2) business day after bid opening, a detailed "balanced”
breakdown of Bid ltems # 1-6 indicating quantities and unit prices. Such unit prices will be the basis for additive and deductive
change orders.

*Legai Name of Bidder (Company)

Mailing Address :

By (authorized signature) :

Name (Typed) :

Title :

Date :

* If other than the individual proprietor, a named member of the Partnership, the President, Vice-President
or Secrelary of the Corporation, attach written autho

rity to bind the Bidder. Any modification shall be over
the initials of the person signing the bid.

ATTACHMENT “B" TO PROPOSAL




HUNTSVILLE UTILITIES WATER SYSTEM

Work Order (Construction)
' W.0. No.:
Project: REDSTONE GATEWAY EUL PACKAGE 1F RELOCATION Budget W/O No.:
Address: RIDEOUT ROAD __Tel. Nox(256) __| Date Released: .,
Description and Specifications: SEE DRAWING

RELOCATE EXISTING 12" D.I. MAIN LOCATED ON THE WEST SIDE OF RIDEQUT ROAD. RELOCATED MAIN IS

TO BE AT AN ELEVATION OF 639" TO AVOID CONFLICT WITH PROPOSED STORM DRAIN. RELOCATE PROPOSED
MAIN AS SHOWN ON DRAWING AND TIE IN TO EXISTING 12" STUB FROM PACKAGE 1F (RETAIL PHASE) MAIN
EXTENSION ON REDSTONE GATEWAY BLVD. PLACE ALL VALVES AND FITTINGS AS SHOWN ON DRAWING.

Meter Tapping Fees:  (Does notincluds deposits) Backflow Preventers X NOT REQUIRED
Included Sizes | __Requjred and included
Z Not included . Cost$ | _Required but not included
Work to be performed by: The following documents are required
+__ Huntsville Utilities  (price includes all material, labor, transportation & equipment) BEFORE work order will be activated
X_ Contractor  (price includes material only) __Fireline Application
all labor, transpariation & equipment by contractor Easement
This installation for: __Agreement for location of Utilities
X _ Domestic Service X Fire Protection on Private Property
___ Other __Other
PROPERTY SERVED FROM THIS INSTALLATION PAYMENT DATA
Street Name Lot and Block Received from:
RIDEOUT ROAD
REDSTONE GATEWAY BLVD
Amount Received
Date Received
FIELD INFORMATION DATE
Fleld Representative
Stores Rep
H.U. inspecior
Operations Supt.
Pressureest_ Health Sample
As-Built"/Final Acceptance Date Project Cast , $31,273
Posted: 1/400 1/100 Developers Construction Cost $31,273
Sheet Developers High Level/Access Fee $0
Estimate, work arder and drawing void if not acfive within 30 days from DEVELOPERS TOTAL ATC* $31,273

date prepared or if scope of work is changed for any reason. Huntsville Utilities Cost S0



Estimated Summary: BOM - Major & MinorMaterials

Designer: Justin York Work Order Number:

Est. Start Date: 12/18/2012 Work Request: NCS-REDSTONE.W.IF

Est. Complete Date: 12/18/2012 Charge Materials To Work Order, Not WBS Element
Quantity Code uom Description
17600 100010 EA BOLTS, T-HEAD, 3/4x4
3.00 100030 EA BUSHING, BRASS, 1x3/4
100 100175 EA CAP, MJ, DL, 12
3.00 100610 EBA CORPORATION, BALL, BRASS, 3/4
6.00 101110 EA COUPLING, INSTA-TITE (IPS), 15456, 1
400 101925 EA ELL, 45,MJ, 12
2200 102440 EA GASKET, M3, 12
3.00 102499 EA NIPPLE, BRASS, 3/4X2
: 4500 103209 FT PIPE, IPS(ROLL), PE, 1
67446 103266 FT PIPE, TYT, D}, 12, CL350
200 104652 EA RING, SPLIT RESTRAINING, DI, 12
2200 104678 EA RING, RESTRAINING, DI, 12
200 104830 EA SLEEVE, SOLID, 12
100 106070 EA TEE, MJ, D], 12x12
3.00 106405 EA VALVE, CUTOFF, 3/4
3.00 106825 EA VALVE, GATE, MJ, 12
3.00 107501 EA BOX, VALVE, 24x36
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